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May 23, 2008 
 
 
11-SD-805-9.8/12.9 
11-276204 
ACIM-805-1(606)6E 
 
Addendum No. 4 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN CHULA 
VISTA AND BONITA FROM 0.1 KM NORTH OF TELEGRAPH CANYON ROAD UNDERCROSSING TO 0.4 KM 
NORTH OF BONITA ROAD UNDERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on June 12, 2008.  The original bid opening date was previously postponed indefinitely 

under Addendum No. 3 dated February 22, 2008. 
 
This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to 

Contractors and Special Provisions, the Engineer's Estimate, the Proposal and Contract and the Federal Minimum Wages 
with Modification Number 8 dated 05/09/08. 

 
Project Plan Sheets 4, 8, 9, 17, 27, 39, 49, 53, 54, 58, 59, 61, 62, 63, 64, 81, 88, 89, and 90 are revised.  Half-sized copies 

of the revised sheets are attached for substitution for the like numbered sheets. 
 
Project Plan Sheets 13, 14, 18, 24, 25, 30, 33, 34, 35, 38, 40, 48, 69, 70, 74, 75, 79, and 80 are deleted. 
 
In the Notice to Contractors and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans 

are deleted: 
 

"D93A  Pipe Riser Connections 
D94B  Drainage Inlet Riser Connections 
T53   Temporary Water Pollution Control Details (Temporary Cover)" 
 

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is revised as attached. 

 
In the Special Provisions, Section 5-1.15, "PAYMENTS," the fourth paragraph, Item B is deleted. 
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In the Special Provisions, Section 5-1.16, "PROJECT INFORMATION," the third paragraph is revised as follows: 
 

"Cross sections are available in electronic copy." 
 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is deleted. 
 
In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "STORM WATER 

POLLUTION PREVENTION PLAN," third paragraph, subparagraph "A. Temporary Soil Stabilization," is revised as 
follows: 

 
"A. Temporary Soil Stabilization 
 

1. Temporary Erosion Control 
2. Move-In/Move-Out (Temporary Erosion Control)" 

 
In the Special Provisions, Section 10-1.06, "TEMPORARY COVER," is deleted. 
 
In the Special Provisions, Section 10-1.17, "MAINTAINING TRAFFIC," the seventh paragraph is deleted. 
 
In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE METAL 

BEAM GUARD RAILING," is deleted. 
 
In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE 

PAVEMENT MARKER," the second paragraph is revised as follows: 
 

"Full compensation for removing and disposing of pavement markers and underlying adhesive, shall be 
considered as included in the contract price paid per tonne for asphalt concrete (Type A) and no separate 
payment will be made therefore." 
 
In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "CAP RISER AND 

INLET," is replaced with "CAP INLET" as attached. 
 
In the Special Provisions, Section 10-1.27, "CLEARING AND GRUBBING," the eighth paragraph is deleted. 
 
In the Special Provisions, Section 10-1.30, "GEOSYNTHETIC REINFORCED EMBANKMENT," is deleted. 
 
In the Special Provisions, Section 10-1.45, "MISCELLANEOUS FACILITIES," the first paragraph is revised as follows: 
 

"Alternative flared end section shall conform to the provisions in Section 70, "Miscellaneous 
Facilities," of the Standard Specifications." 

 
In the Special Provisions, Section 10-1.515, "PAINT TRAFFIC STRIPE," is added as attached. 
 
In the Special Provisions, Section 10-2.01, "GENERAL," subsection "COST BREAK-DOWN," the table "HIGHWAY 

PLANTING COST BREAK-DOWN" is revised as attached. 
 
In the Special Provisions, Section 10-2.01, "GENERAL," subsection "COST BREAK-DOWN," the table 

"IRRIGATION SYSTEM COST BREAK-DOWN" is revised as attached. 
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In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," subsection "GATE VALVES," the following 

paragraphs are added after the first paragraph: 
 

"Gate valves, 75 mm and larger in size, shall be furnished with a square nut and 3 long shank keys that 
will operate the valve. 

Gate valves, 75 mm and larger in size, shall be flanged type gate valves.  Pipe flanges used to connect 
plastic or metal pipe to gate valves shall be metal." 

 
In the Special Provisions, Section 10-3.05, "FOUNDATIONS,," the second paragraph is deleted. 
 
In the Special Provisions, Section 10-3.11, "FIBER OPTIC CABLE," subsection "FIBER OPTIC OUTSIDE PLANT 

CABLE," subheading "General," the first paragraph is revised as follows: 
 

"Each fiber optic outside plant cable (FOOP) for this project shall be all dielectric, gel filled or water-
blocking material, duct type, with loose buffer tubes and shall conform to these special provisions.  Cables 
with singlemode fibers shall contain 36 singlemode (SM) dual-window (1310 nm and 1550 nm) fibers.  
The optical fibers shall be contained within loose buffer tubes.  The loose buffer tubes shall be stranded 
around an all dielectric central member.  Aramid yarn, fiberglass, or both shall be used as a primary 
strength member, and a polyethylene outside jacket shall provide for overall protection." 
 
In the Special Provisions, Section 10-3.11, "FIBER OPTIC CABLE," subsection "FIBER OPTIC OUTSIDE PLANT 

CABLE," subheading "Cable Construction," subparagraph "F. Core and Cable Flooding," the first paragraph is revised as 
follows: 

 
"The cable core interstices shall contain a water blocking material, to prevent water ingress and 

migration.  The water blocking material shall be either a polyolefin based compound which fills the cable 
core interstices, or an absorbent polymer, which fills voids and swells to block the ingress of water.  The 
flooding compound or material shall be homogeneous, non-hygroscopic, electrically non-conductive, and 
non-nutritive to fungus.  The compound or material shall also be nontoxic, dermatologically safe and 
compatible with all other cable components." 

 
In the Proposal and Contract, the Engineer’s Estimate Items 4, 8, 13, 15, 16, 18, 19, 22, 23, 24, 25, 26, 27, 30, 31, 35, 39, 

40, 43, 44, 45, 47, 48, 49, 50, 51, 52, 53, 55, 58, 64, 65, 66, 67, 68, 69, 71, 72, 73, 77, 78, and 79 are revised and Items 6, 21, 
33, 37, 61, and 74 are deleted as attached. 

 
To Proposal and Contract book holders: 
 

Replace the entire pages 3, 4, 5, and 6 of the Engineer's Estimate in the Proposal with the attached revised 
pages 3, 4, 5, and 6, of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The first working day is the ninetieth day after contract approval. 
Within 15 days after approval of the contract, the Contractor shall furnish the Engineer a statement from the vendor that 

the order for the sign panels and electrical materials has been received and accepted by the vendor.  The statement shall give 
the dates that the sign panels and electrical materials will be shipped.  If the Contractor has the materials on hand, a vendor's 
statement will not be required. 

The Contractor shall not begin work at the job site, except for measuring controlling field dimensions and locating 
utilities, until the sign panels and electrical materials have been received. 

The Contractor may begin work at the job site before the first working day if: 
 
1. The sign panels and electrical materials are received before the first working day or the Contractor has the materials 

on hand 
2. Authorized by the Engineer in writing 
 
The 72-hour advance notice specified in Section 8-1.03, "Beginning of Work," of the Standard Specifications is changed 

to 5 days. 
The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of 

140 WORKING DAYS. 
The Contractor shall pay to the State of California the sum of $3,300 per day for each day's delay in finishing the work 

(except plant establishment work) in excess of the number of working days specified above. 
The work (including plant establishment) shall be diligently prosecuted to completion before the expiration of 390 

WORKING DAYS. 
The Contractor shall pay to the State of California the sum of $600 per day for each day's delay in completing the plant 

establishment work. 
In no case will liquidated damages of more than $3,300 per day be assessed. 
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CAP INLET 

Existing inlets, where shown on the plans to be capped, shall be capped as shown on the plans. 
Concrete shall be minor concrete conforming to the provisions in Section 90-10, "Minor Concrete," of the Standard 

Specifications.  The concrete shall contain not less than 350 kg of cementitious material per cubic meter. 
Inlets shall be removed to a depth of at least 0.3-m below the grading plane. 
Concrete removal shall be performed without damage to portions of the inlet that are to remain in place.  Damage to 

existing concrete, which is to remain in place, shall be repaired by the Contractor to a condition equal to that existing prior to 
the beginning of removal operations.  The repair of existing concrete damaged by the Contractor's operations shall be at the 
Contractor's expense. 

Existing reinforcement that is to be incorporated in the new work shall be protected from damage and shall be 
thoroughly cleaned of adhering material before being embedded in the new concrete. 

The quantity of capping inlets will be determined as units from actual count. 
The contract unit price paid for cap inlet shall include full compensation for furnishing all labor, materials, tools, 

equipment, and incidentals, and for doing all the work involved in capping inlets, including removing portions of inlets, bar 
reinforcing steel, and structure excavation and structure backfill, as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO. 11-276204 
REPLACED PER ADDENDUM NO. 4 DATED MAY 23, 2008 



 

10-1.515  PAINT TRAFFIC STRIPE 
Painted traffic stripes (traffic lines) shall be applied in conformance with the provisions in Section 84, "Traffic Stripes 

and Pavement Markings," of the Standard Specifications and these special provisions. 
Traffic stripe paint shall conform to the requirements in State Specification No. PTWB-01.  
The color of the painted traffic stripes shall conform to the requirements in ASTM Designation: D 6628-01. 
Retroreflectivity of the paint traffic stripes shall conform to the requirements in ASTM Designation:  D 6359-99.  White 

painted traffic stripes shall have a minimum initial retroreflectivity of 250 mcd⋅m-2⋅lx-1.  Yellow painted traffic stripes shall 
have a minimum initial retroreflectivity of 150 mcd⋅m-2⋅lx-1. 

At the option of the Contractor, permanent traffic striping and pavement marking tape conforming to the 
provisions in "Prequalified and Tested Signing and Delineation Materials" of these special provisions may be placed 
instead of painted traffic stripes.  Permanent tape, if used, shall be placed in conformance with the manufacturer's 
specifications. 

If permanent tape is placed instead of painted traffic stripes, the tape will be measured and paid for by the meter as paint 
traffic stripe of the number of coats designated in the Engineer's Estimate. 

Where striping joins existing striping, as shown on the plans, the Contractor shall begin and end the transition from the 
existing striping pattern into or from the new striping pattern a sufficient distance to ensure continuity of the striping pattern. 
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HIGHWAY PLANTING COST BREAK-DOWN 

 
Contract No. 11-276204 

 
 

UNIT DESCRIPTION 
 

UNIT 
APPROXIMATE 

QUANTITY 
 

VALUE 
 

AMOUNT 
ROADSIDE CLEARING 
 

LS LUMP SUM   

CULTIVATE 
 

M2 289   

WEED GERMINATE 
 

M2 8,125   

PLANT (GROUP H) 
 

EA 43495   

PLANT (GROUP M) 
 

EA 3580   

PLANT (GROUP U) 
 

EA 22   

IRON SULFATE 
 

KG 251   

COMMERCIAL FERTILIZER 
(PACKETS) 
 

EA 198   

COMMERCIAL FERTILIZER (SLOW 
RELEASE) 
 

KG 246   

MULCH 
 

M3 1.5   

TOTAL ____________________
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IRRIGATION SYSTEM COST BREAK-DOWN  
 

Contract No. 11-276204 
 

 
UNIT DESCRIPTION 

 
UNIT 

APPROXIMATE 
QUANTITY 

 
VALUE 

 
AMOUNT 

CHECK, TEST, REMOVE AND 
SALVAGE EXISTING IRRIGATION 
FACILITIES 
 

LS LUMP SUM   

CONTROL AND NEUTRAL 
CONDUCTORS 
 

LS LUMP SUM   

25 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 1340   

32 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 322   

40 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 252   

50 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 213   

65 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 186   

75 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 347   

100 MM PLASTIC PIPE (SUPPLY LINE) 
(PR-200) 
 

M 193   

25 MM REMOTE CONTROL VALVE 
 

EA 1   

40 MM REMOTE CONTROL VALVE 
 

EA 12   

50 MM REMOTE CONTROL VALVE 
 

EA 1   

50 MM GATE VALVE 
 

EA 4   

SPRINKLER (TYPE A-5) 
 

EA 9   

SPRINKLER (TYPE A-6) 
 

EA 4   

SPRINKLER (TYPE A-7) 
 

EA 37   

SPRINKLER (TYPE A-8) 
 

EA 34   

SPRINKLER (TYPE A-9) 
 

EA 7   
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IRRIGATION SYSTEM COST BREAK-DOWN  
 

Contract No. 11-276204 
 

 
UNIT DESCRIPTION 

 
UNIT 

APPROXIMATE 
QUANTITY 

 
VALUE 

 
AMOUNT 

SPRINKLER (TYPE A-11) 
 

EA 5   

SPRINKLER (TYPE A-12) 
 

EA 5   

SPRINKLER (TYPE C-2 MOD) 
 

EA 32   

75 MM GATE VALVE 
 

EA 1   

TOTAL ____________________
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ENGINEER'S ESTIMATE 

11-276204 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 2 
(S) 

074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 3 
(S) 

074023 TEMPORARY EROSION CONTROL   M2 3010   

 4 074028 TEMPORARY FIBER ROLL   M 1130   

 5 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 2   

 6 BLANK BLANK     

 7 
(S) 

074037 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)  

EA 2   

 8 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 6   

 9 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 10 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)   

LS LUMP SUM LUMP SUM  

 11 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 12 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 13 
(S) 

120151 TEMPORARY TRAFFIC STRIPE 
(TAPE)   

M 2370   

 14 
(S) 

120152 TEMPORARY PAVEMENT MARKING 
(TAPE)   

M2 8   

 15 
(S) 

120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 49 
 

  

 16 
(S) 

120300 TEMPORARY PAVEMENT MARKER   EA 150   

 17 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 18 129000 TEMPORARY RAILING (TYPE K)   M 850   

 19 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 22   

 20 150206 ABANDON CULVERT   M 11   
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ENGINEER'S ESTIMATE 
11-276204 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

BLANK BLANK     

 22 
(S) 

150704 REMOVE YELLOW 
THERMOPLASTIC TRAFFIC STRIPE  

M 800   

 23 
(S) 

150710 REMOVE TRAFFIC STRIPE   M 350   

 24 
(S) 

150713 REMOVE PAVEMENT MARKING   M2 15   

 25 
(S-F) 

150722 REMOVE PAVEMENT MARKER   EA 150   

 26 150742 REMOVE ROADSIDE SIGN   EA 10   

 27 150806 REMOVE PIPE   M 4.8   

 28 152320 RESET ROADSIDE SIGN   EA 1   

 29 152390 RELOCATE ROADSIDE SIGN   EA 2   

 30 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 7620   

 31 153210 REMOVE CONCRETE   M3 10   

 32 155003 CAP INLET   EA 1   

 33 BLANK BLANK       

 34 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 35 190101 ROADWAY EXCAVATION   M3 4190   

 36 
(S) 

190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 37 BLANK BLANK M2    

 38 
(S) 

200001 HIGHWAY PLANTING   LS LUMP SUM LUMP SUM  

 39 
(S) 

200114 ROCK BLANKET   M2 40   

 40 
(S) 

203021 FIBER ROLLS   M 930   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

204099 PLANT ESTABLISHMENT WORK   LS LUMP SUM LUMP SUM  

 42 
(S) 

208000 IRRIGATION SYSTEM   LS LUMP SUM LUMP SUM  

 43 
(S) 

208909 EXTEND 200 MM CONDUIT   M 15   

 44 250401 CLASS 4 AGGREGATE SUBBASE   M3 1910   

 45 260201 CLASS 2 AGGREGATE BASE   M3 670   

 46 374002 ASPHALTIC EMULSION (FOG SEAL 
COAT)   

TONN 1   

 47 390102 ASPHALT CONCRETE (TYPE A)   TONN 3470   

 48 394001 PLACE ASPHALT CONCRETE DIKE   M 200   

 49 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)  

M2 25   

 50 397001 ASPHALTIC EMULSION (PAINT 
BINDER)   

TONN 8   

 51 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

M3 6   

 52 560238 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
 (1.6 MM-UNFRAMED)  

M2 33   

 53 560241 FURNISH SINGLE SHEET 
ALUMINUM SIGN (1.6 MM-FRAMED) 

M2 16   

 54 560242 FURNISH SINGLE SHEET 
ALUMINUM SIGN (2.0 MM-FRAMED) 

M2 18   

 55 566011 ROADSIDE SIGN - ONE POST   EA 21   

 56 566012 ROADSIDE SIGN - TWO POST   EA 4   

 57 568017 INSTALL ROADSIDE SIGN PANEL 
ON EXISTING POST  

EA 4   

 58 620909 450 MM ALTERNATIVE PIPE 
CULVERT   

M 3.3   

 59 620913 600 MM ALTERNATIVE PIPE 
CULVERT   

M 52   

 60 705337 600 MM ALTERNATIVE FLARED END 
SECTION   

EA 1   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 BLANK BLANK       

 62 721011 ROCK SLOPE PROTECTION 
(BACKING NO. 2, METHOD B)  

M3 4.4   

 63 729010 ROCK SLOPE PROTECTION FABRIC   M2 15   

 64 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

M3 54   

 65 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 727   

 66 820107 DELINEATOR (CLASS 1)   EA 54   

 67 820118 GUARD RAILING DELINEATOR   EA 5   

 68 
(S) 

832001 METAL BEAM GUARD RAILING   M 150   

 69 
(S) 

839581 END ANCHOR ASSEMBLY 
 (TYPE SFT)   

EA 5   

 70 
(S) 

839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 5   

 71 
(S) 

840515 THERMOPLASTIC PAVEMENT 
MARKING   

M2 130   

 72 
(S) 

840562 150 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 94   

 73 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 530   

 74 
(S) 

BLANK BLANK     

 75 
(S) 

840567 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 1.83 M - 0.30 M)  

M 95   

 76 
(S) 

840571 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 5.18 M - 2.14 M)  

M 350   

 77 
(S) 

840656 PAINT TRAFFIC STRIPE (2-COAT)   M 1800   

 78 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 200   

 79 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 250   

 80 
(S) 

860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  
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